

## ADDENDUM NO. 1

---

TO: ALL BIDDERS OF RECORD

PROJECT: LAKE ELMO DEWATERING PROJECT

FWP PROJECT #: 21-21

DATE: July 28, 2021

FROM: Bardell Mangum, FWP Project Manager

**Acknowledge receipt of this addendum by inserting its number and date in the Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to disqualification.**

This Addendum forms a part of the Contract Documents. Clarification and/or modifications are as follows:

### MODIFICATION:

1. Replace Proposal with Proposal Addendum 1
2. Replace Price and Payment Procedures portion of the Scope of Work with the following Price and Payment Procedures:

#### Base Bid Item 1: Mobilization/Demobilization

1. Basis of Measurement: On a lump sum basis.
2. Basis of Payment: This item consists of all materials, labor, and equipment to complete work activities for Mobilization/Demobilization. The work shall include, but not be limited to, obtaining any permits required for construction, bid bond, payment and performance bond, insurance, administration, submittals, plan and shop drawing preparation, establishing staging area, moving onto the site all equipment and materials, transportation to and from the site, temporary facilities (if any), operating supplies, providing site security, utility verification, holding progress meetings, construction staking, as-built and verification surveying, cleaning staging area, record documents, construction photographs, and coordination necessary for the Contractor to provide and maintain a construction force at the project site complete and ready to perform all work in accordance with Contract Documents.

#### Base Bid Item 2: Dewatering remaining Lake Elmo water following passive drawdown (Oct 15 - Oct 22, 2021).

1. Basis of Measurement: On a lump sum basis.

2. Basis of Payment: This item consists of all materials, labor, and equipment to complete work activities of Lake Elmo Dewatering. The work shall include, but not be limited to, implementation of Contractor's Dewatering Plan meeting scope requirements including surface water dewatering sump pumps, pipelines, operation and maintenance of dewatering system, and removal and restoration in accordance with Contract Documents.

Additive Alternate #1 Bid Item 1: Mobilization/Demobilization to Dewater Remaining Lake Elmo Water or Residual Groundwater (Oct 23 – Oct 31, 2021).

1. Basis of Measurement: On a lump sum basis.
2. Basis of Payment: This item consists of all materials, labor, and equipment to complete work activities for Mobilization/Demobilization related to Additive Alternate #1 additional to Base Bid Mobilization/Demobilization. The work shall include, but not be limited to, coordination necessary for the Contractor to provide and maintain a construction force at the project site complete and ready to perform all work in accordance with Contract Documents.

Additive Alternate #1 Bid Item 2: Dewatering remaining Lake Elmo water or residual groundwater (Oct 23 – Oct 31, 2021).

1. Basis of Measurement: Per gallon basis.
3. Basis of Payment: This item consists of all materials, labor, and equipment to complete work activities of Lake Elmo Dewatering. The work shall include, but not be limited to, implementation of Contractor's Dewatering Plan meeting scope requirements including surface water and residual groundwater dewatering sump pumps, pipelines, operation and maintenance of dewatering system, and removal and restoration in accordance with Contract Documents.

Additive Alternate #2 Bid Item 1: Mobilization/Demobilization to Dewater Remaining Lake Elmo Water or Residual Groundwater (November 1 – November 30, 2021).

3. Basis of Measurement: On a lump sum basis.
4. Basis of Payment: This item consists of all materials, labor, and equipment to complete work activities for Mobilization/Demobilization related to Additive Alternate #1 additional to Base Bid Mobilization/Demobilization. The work shall include, but not be limited to, coordination necessary for the Contractor to provide and maintain a construction force at the project site complete and ready to perform all work in accordance with Contract Documents.

Additive Alternate #2 Bid Item 2: Dewatering remaining Lake Elmo water or residual groundwater (November 1 – November 30, 2021).

2. Basis of Measurement: Per gallon basis.
  - a. Basis of Payment: This item consists of all materials, labor, and equipment to complete work activities of Lake Elmo Dewatering. The work shall include, but not be limited to, implementation of Contractor's Dewatering Plan meeting scope requirements including surface water and residual groundwater dewatering sump pumps, pipelines, operation and maintenance of dewatering system, and removal and restoration in accordance with Contract Documents.

**PROPOSAL (Addendum 1)**

---

**FWP# 21-21**

**Montana Fish, Wildlife & Parks  
Design and Construction  
PO Box 200701  
1522 Ninth Avenue  
Helena, Montana 59620-0701**

The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by ; **Montana Fish, Wildlife and Parks, P.O. Box 200701 Helena, Montana 59620-0701; Phone (406) 841-4012**, agrees to furnish all labor, materials, equipment, and services necessary to complete all general construction work, as bid herein, for a project entitled **Lake Elmo Dewatering Project** in accordance with the Contract Documents including all Addenda. The bidder agrees to perform all the work described below at the price shown as follows:

**Reminder To Contractors: All Unit Prices must be filled in on the Bid Form for a valid bid (18-2-303 MCA).**

**Base Bid:**

Item #	Description	Estimated Quantity	Unit Measure	Amount
1	Mobilization/Demobilization	1	LS	\$
2	Dewater Lake Elmo	1	LS	\$
Total				\$

**BASE BID:** \_\_\_\_\_

\_\_\_\_\_ AND \_\_\_\_\_ /100 DOLLARS (\$) \_\_\_\_\_).

Contractor Name: \_\_\_\_\_

**Additive Alternate #1:**

Item #	Description	Estimated Quantity	Unit Measure	Unit Cost	Amount
1.1	Mobilization/Demobilization to Dewater Remaining Lake Elmo Water or Residual Groundwater (Oct 23 – Oct 31, 2021)	1	LS	\$	\$
1.2	Dewater Remaining Lake Elmo Water or Residual Groundwater (Oct 23 – Oct 31, 2021)	1000	GALLON	\$	\$
Total					\$

**ADDITIVE ALTERNATE #1:** \_\_\_\_\_

AND \_\_\_\_\_ /100 DOLLARS (\$) \_\_\_\_\_).

**Additive Alternate #2:**

Item #	Description	Estimated Quantity	Unit Measure	Unit Cost	Amount
2.1	Mobilization/Demobilization to Dewater Remaining Lake Elmo Water or Residual Groundwater (Nov. 1 – Nov. 30, 2021)	1	LS	\$	\$
2.2	Dewater Remaining Lake Elmo Water or Residual Groundwater (Nov. 1 – Nov. 30, 2021)	1000	GALLON	\$	\$
Total					\$

**ADDITIVE ALTERNATE #2:** \_\_\_\_\_

AND \_\_\_\_\_ /100 DOLLARS (\$) \_\_\_\_\_).

Contractor Name: \_\_\_\_\_

And certifies that he is a duly and regularly licensed contractor registered with the Montana Department of Labor and Industry:

FIRM NAME: \_\_\_\_\_

TELEPHONE #: \_\_\_\_\_ FAX#: \_\_\_\_\_

BY: \_\_\_\_\_

REGISTRATION # : \_\_\_\_\_

BUSINESS ADDRESS: \_\_\_\_\_

\_\_\_\_\_

E-MAIL ADDRESS: \_\_\_\_\_

This bidder acknowledges receipt of the following addenda:

ADDENDUM NO. \_\_\_\_\_ DATED \_\_\_\_\_

ADDENDUM NO. \_\_\_\_\_ DATED \_\_\_\_\_

ADDENDUM NO. \_\_\_\_\_ DATED \_\_\_\_\_

Contractor Name: \_\_\_\_\_