
MONTANA FISH, WILDLIFE & PARKS



Estimated Quantities - Beartooth WMA 2022 Boundary Fence									
		LF		EA					
LOCATION	Remove Fence	4- Wire Boundary Fence	Wood Post and Rail Fence	2 Post Panel	3 Post Panel	5 - Post Panel	16' Wire Gate	Stream Crossing	
A to B	3715	3665	50	10	5	1	1		
C to D	5984	5984		12	6		3	1	
D to E	11336	11336		16	13	1	5		
F to G	2264	2264		6	4		2		
H to I	3882	3882		11	2		3		
Total	27181	27131	50	55	30	2	14	1	

NOTES:

ACCESS FOR EQUIPMENT IS DIFFICULT OR IMPOSSIBLE IN SOME PORTIONS OF FENCE LINE. 1.

CONTRACTOR MAY NOT BEGIN WORK BEFORE MAY 20 AND MUST SUSPEND WORK ON SEPTEMBER 1. 2.


3. THE CONTRACTOR IS REQUIRED TO NOTIFY AND COORDINATE ALL WORK WITH FWP PROJECT MANAGER.


- 4. SUBMITTALS ARE REQUIRED FOR ALL MATERIALS USED ON THE PROJECT
- 5. ALL EXTRANEOUS WORK/COSTS TO COMPLETE THE WORK SHALL BE INCLUDED AND BE CONSIDERED TO FULL PAYMENT AS PER COST PROPOSAL.
- 6. CONTRACTOR SHALL TAKE CARE NOT TO DAMAGE FWP PROPERTY OR NEIGHBORS. ANY DAMAGE CAUSED BY THE CONTRACTOR SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO REPAIR TO SATISFACTION OF PROJECT MANAGER.
- 7. EQUIPMENT USED SHALL NOT LEAK FLUIDS. IT SHALL BE POWER WASHED BEFORE HAULING TO SITE AND EXAMINED BY PROJECT MANAGER
- 8. EQUIPMENT AND MATERIALS SHALL BE STAGED IN AREAS APPROVED BY THE PROJECT MANGER.
- 9. CONTRACTOR SHOULD ATTEMPT TO LIMIT ALL TRAVEL TO DESIGNATED ACCESS ROADS OR FENCE LINE.
- 10. UNLESS OTHERWISE NOTED, CONTRACTOR SHOULD INSTALL FENCE IN PREVIOUS FENCE LOCATION.
- 11. FENCE SECTION A TO B INCLUDES REMOVAL OF SOME PORTIONS OF JACK LEG FENCE. A STANDARD FOUR WIRE BOUNDARY FENCE WILL BE INSTALLED IN THIS LOCATION. REMOVAL OF JACK LEG FENCE PORTIONS WILL BE PAID UNDER REMOVE FENCE AT UNIT BID PRICE.


J. RENENGER	8/24/2022					
DRAWN BY: DATE		REVISED BY:	DATE:	APPROVED BY:	DATE:	
P. JAGODA	8/24/2022	REVISED DT.	DATE.		DATE.	
CHECKED BY: DAT	E:	APPROVED BY:	DATE:	APPROVED BY:	DATE:	


SUMMARY **MONTANA FISH,** WILDLIFE & PARKS BEARTOOTH WMA 2022 BOUNDARY FENCE




















TOP LEFT: FENCE SECTION A TO B, AT POINT A


TOP RIGHT: FENCE SECTION A TO B, ALONG THE UPPER RIDGE





BOTTOM LEFT: FENCE SECTION A TO B, WOOD RAIL LOCATION. LOOKING DOWN AT LOCATION B.

BOTTOM RIGHT: CABIN LOCATED IN COW CAMP AREA. CABIN IS AVAILABLE FOR CONTRACTOR'S USE



J. RENENGER		3/2/2022				
DRAWN BY:	DATE:		REVISED BY:	DATE:	APPROVED BY:	DATE:
P. JAGODA		3/20/2022				
CHECKED BY:	DATE:		APPROVED BY:	DATE:	APPROVED BY:	DATE:




TOP LEFT: FENCE SECTION C TO D, AT TOP OF HILLSIDE.


TOP RIGHT: FENCE SECTION C TO D, THROUGH TYRELL CREEK DOTTED LINE SHOWS APPROXIMATE ROUTE OF FENCE.



BOTTOM LEFT: OVERALL VIEW OF FENCE SECTION D TO E AND F TO G. DOTTED LINES SHOW APPROXIMATE ROUTE.

BOTTOM RIGHT: FENCE SECTION D TO E. LOOKING NORTH AT SECTION 22 GATE.






J. RENENGER		3/2/2022				
DRAWN BY:	DATE:		REVISED BY:	DATE:	APPROVED BY:	DATE:
P. JAGODA		3/20/2022				
CHECKED BY:	DATE:		APPROVED BY:	DATE:	APPROVED BY:	DATE:



TOP LEFT: FENCE SECTION JUST NORTH OF E. LOOKING SOUTH TOWARDS SHELLROCK RIDGE. FENCE CONTINUES ON IN LOW SPOT BEFORE STOPPING AT BASE OF OPEN STEEP HILLSIDE.

TOP RIGHT: FENCE SECTION H TO I, ALONG THE UPPER RIDGE. FROM LOWER ACCESS ROADS.





BOTTOM LEFT: FENCE SECTION H TO I, LOOKING AT POINT H

BOTTOM RIGHT: FENCE SECTION H TO I, LOOKING AT POINT I IN TIMBER.



J. RENENGER		3/2/2022				
DRAWN BY:	DATE:		REVISED BY:	DATE:	APPROVED BY:	DATE:
P. JAGODA		3/20/2022				
CHECKED BY:	DATE:		APPROVED BY:	DATE:	APPROVED BY:	DATE: