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1. PROJECT DESCRIPTION

The Project involves construction work associated with: 

Tongue River State Park Shoulder Gravel and Crack Seal 

Fish, Wildlife & Parks (FWP) project #   7216320 

Located near Decker, MT 

Scope of Work:  

The base bid for this contract includes crack seal and shoulder gravel placement at Tongue River State 

Park.    

2. PROJECT RELATED CONTACTS

Project contacts are designated as follows: 

Owner: Montana FWP  

1420 E. Sixth Ave. 

PO Box 200701  

Helena, MT  59620-0701 

FWP Project Representative: Kevin Harrington, Project Manager 

FWP Project Manager 

1522 9th Avenue 

Helena, MT  59620 

406-841-4002 (wk)

406-439-2876(cell)

406-841-4004 (fax)

3. SITE INSPECTION

All Bidders should satisfy themselves as to the construction conditions by personal examination of the site 

described in this document.  Bidders are encouraged to make any investigations necessary to assess the nature 

of the construction and the difficulties to be encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION

Geotechnical investigation work has not been done for this Project.  It is the responsibility of the Bidders to 

conduct all investigations and determine the soil type and digging conditions that may be encountered with 

this Project prior to bid preparation, see General Conditions, Article 3. 

5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING

The Contractor’s work will be periodically tested and observed to ensure compliance with the Contract 

Documents. Complete payment will not be made until the Contractor has demonstrated that the work is 

complete and has been performed as required.   If the Project Representative detects a discrepancy between 

the work and the requirements of the Contract Documents at any time, up to and including final inspection, 

such work will not be completely paid for until the Contractor has corrected the deficiency, see General 

Conditions, Article 9. 
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The Project Representative will periodically monitor the construction of work to determine if the work is 

being performed in accordance with the contract requirements. The Project Representative does not have the 

authority or means to control the Contractor's methods of construction. It is, therefore, the Contractor's 

responsibility to utilize all methods, equipment, personnel, and other means necessary to assure that the work 

is installed in compliance with the Drawings and Specifications, and laws and regulations applicable to the 

work.  Any discrepancies noted shall be brought to the Contractor's attention, who shall immediately correct 

the discrepancy.  Failure of the Project Representative to detect a discrepancy will not relieve the Contractor 

of his ultimate responsibility to perform the work as required, see General Conditions, Article 3.   

The Contractor shall inspect the work as it is being performed. Any deviation from the Contract requirements 

shall be immediately corrected. Prior to any scheduled observation by the Project Representative, the 

Contractor shall again inspect the work and certify to the Project Representative that he has inspected the 

work and it meets the requirements of the Contract Documents. The Project Representative may require 

uncovering of work to verify the work was installed according to the contract documents, see General 

Conditions, Article 12. 

The work will be subject to review by the Project Representative.  The results of all such observations, and all 

contract administration, shall be directed to the Contractor only through the Project Representative. 

5.1 Services Required by the Contractor.  The Contractor shall provide the following services: 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on the Contract

Documents.  FWP reserves the right to set preliminary construction staking for the project.  The

Contractor is responsible to notify FWP for any construction staking discrepancies.

b. Preparation and certification of all required shop drawings and submittals as described in the General

Conditions, Article 3.

c. All testing requiring the services of a laboratory to determine compliance with the Contract

Documents shall be performed by an independent commercial testing laboratory acceptable to the

Project Representative.  The laboratory shall be staffed with experienced technicians properly

equipped, and fully qualified to perform the tests in accordance with the specified standards.

d. Preparation and submittal of a construction schedule, including submittals, see General Conditions,

Article 3.  The schedule shall be updated as required, as defined in the Contract Documents.

e. All Quality Control testing as required by the Contractor’s internal policies.

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, see General

Conditions, Article 13.

5.2 Services Provided by the Owner.  The Owner shall provide the following services at no cost to the 

Contractor except as required for retests as defined in the Contract Documents. 

a. The Project Representative may check compaction of backfill and surfacing courses using laboratory

testing submittal information supplied by the Contractor. These tests are to determine if compaction

requirements are being fulfilled in accordance with the Contract Documents.  It is ultimately the

responsibility of the Contractor to ensure that this level of compaction is constant and met in all

locations.
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b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the Owner’s expense. 

 

6. ENGINEERING INTERPRETATIONS 

 

Timely Engineering decisions on construction activities or results have an important bearing on the 

Contractor’s schedule.  When engineering interpretation affects a plan design or specifications change, it 

should be realized that more than 24 hours may be required to gain the necessary Owner participation in the 

decision process including time for formal work directive or change order preparation as required. 

 

7. REJECTED WORK 

 

Any defective work or nonconforming materials or equipment that may be discovered at any time prior to the 

expiration of the warranty period, shall be removed and replaced with work or materials conforming to the 

provisions of the Contract Documents, see General Conditions, Article 12.  Failure on the part of the Project 

Representative to condemn or reject bad or inferior work, or to note nonconforming materials or equipment 

on the Contractors submittals, shall not be construed to imply acceptance of such work.  The Owner shall 

reserve and retain all its rights and remedies at law against the Contractor and its Surety for correction of any 

and all latent defects discovered after the guarantee period (MCA 27-2-208). 

 

Only the Project Representative will have the authority to reject work which does not conform to the Contract 

Documents. 

 

8. UTILITIES 

 

The exact locations of existing utilities that may conflict with the work are not precisely known. It shall be the 

Contractor's responsibility to contact the owners of the respective utilities and arrange for field location 

services.  One Call Locators, 1-800-424-5555 

 

The Contract Documents may show utility locations based on limited field observation and information 

provided to the Project Representative by others.  The Project Representative cannot guarantee their 

accuracy.  The Contractor shall immediately notify the Project Representative of any discrepancies with 

utility locations as shown on the Contract Drawings and/or their bury depths that may in any way affect the 

intent of construction as scoped in these specifications. 

 

There will be no separate payment for exploratory excavation required to locate underground utilities.  

 

8.1 Notification. The Contractor shall contact, in writing, all public and private utility companies 

that may have utilities encountered during excavation. The notification includes the 

following information: 

 

a. The nature of the work that the Contractor will be performing. 

b. The time, date and location that the Contractor will be performing work that may 

conflict with the utility. 

c. The nature of work that the utility will be required to perform such as moving a 

power pole, supporting a pole or underground cable, etc. 

d. Requests for field location and identification of utilities. 

 

A copy of the letter of notification shall be provided to the Project Representative. During 

the course of construction, the Contractor shall keep the utility companies notified of any 

change in schedule, or nature of work that differs from the original notification. 
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8.2 Identification. All utilities that may conflict with the work shall be the Contractor's 

responsibility to locate before any excavation is performed. Field markings provided by the 

utility companies shall be preserved by the Contractor until actual excavation commences. 

All utility locations on the Drawings should be considered approximate and should be 

verified in the field by the Contractor. The Contractor shall also be responsible for locating 

all utilities that are not located on the Drawings. 

 

 Utilities are depicted on the Contract Documents in accordance with their achieved “Quality 

Levels,” as defined in the American Society of Civil Engineer’s Document, ASCE 38, 

“Standard Guideline for the Collection and Depiction of Existing Subsurface Utility Data.”  

Reliance upon these data for risk management purposes during bidding does not relieve the 

Contractor, or Utility Owner from following all applicable utility damage prevention 

statutes, policies, and/or procedures during construction.  It is important that the Contractor 

investigates and understands the scope of work between the project Owner and Engineer 

regarding scope of limits of the utility investigations leading to these utility depictions.  

Definitions of Quality Levels are described as follows: 

 

a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH EXCAVATION.  

QLA data are highly accurate and are obtained by surveying an exposed utility.  As 

such, both horizontal and vertical data are recorded. Survey accuracies are typically 

set at 15mm (1/2-inch) vertically, and to project survey standards horizontally 

(typically the same as for topography features), although these survey accuracies and 

precisions are generally left to the owner to specify in a scope of work.  In addition 

to the applicable standard of care and any other additional standards imposed by 

commercial indemnity clauses, the accuracy of these location data is also typically 

guaranteed.  Other data typically characterized include material type, surface 

elevation, utility size/capacity, outside dimensions, and configurations, soil type, and 

utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is obtained 

through the application of appropriate surface geophysical methods to identify the 

existence and approximate horizontal location of utilities (a utility’s “designation”) 

within the project limits, followed by survey, mapping, and professional review of 

that designation.  Underground utilities are identified by interpretation of received 

signals generated either actively or passively, and through correlating these received 

signals with visible objects (QLC) and record data (QLD) to determine function.  

Designated utilities that can’t be identified are labeled as “unknowns.” Although 

approximate has no accuracy associated with it, generally the locations are within 

inches rather than feet. The more utility congested the area or the deeper the utilities, 

the less likely it is that the designations will achieve that accuracy.  These 

designations are then surveyed to project accuracies and precisions, typically third-

order accuracy similar to other topography features.  Note that surveying existing 

one-call marks does not lead to QLB data, since the genesis of the marks was not 

under the direct responsible charge of the professional certifying the QLB 

depictions, and one-call generally does not address unknown utilities, privately 

owned utilities, utilities without records, abandoned utilities, and so on. Nor does the 

professional have knowledge of the field technician’s qualifications, training, and 

level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE SURVEY.  

QLC builds upon the QLD information by adding an independent detailed 
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topography site survey for surface-visible appurtenances of subsurface utilities 

including but not limited to fire hydrants, valves, risers, and manholes.  Professional 

judgment is used to correlate the QLD data to the surveyed features, thus increasing 

the reliability of both utility location and existence.   It is a function of the 

professional to determine when records and features do not agree and resolve 

discrepancies.  This may be accomplished by depiction of a utility line at quality 

level D, effectively bypassing or disregarding (but still depicting) a surveyed 

structure of unknown origin.  Additional resolution may result from consultation 

with utility owners.   

d. “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  QLD is 

the most basic level of information.  Information is obtained from the review and 

documentation of existing utility records, verbal accounts, and/or one-call markings 

(to determine the existence of major active utilities and their approximate locations). 

 

8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone, and 

television utilities that require relocation will be the responsibility of the utility owner.  A 

request for extending the specified contract time will be considered if utility owners cause 

delays. 

 

8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated by the 

public entities shall, unless otherwise specifically requested by the utility owner, be 

removed, relocated, supported or adjusted as required by the Contractor at the Contractor's 

expense. All such work shall be in accordance with these Contract Documents, or the 

Owner's Standard Specifications or written instructions when the work involved is not 

covered by these Specifications. 

 

8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, school 

districts, associations, or other entities not covered in these Special Provisions shall, unless 

otherwise specifically requested by the utility owner, be removed, relocated, supported or 

adjusted as required by the Contractor at the Contractor's expense. All work shall be in 

accordance with the utility owner's directions, or by methods recognized as being the 

standard of the industry when directions are not given by the owner of the utility. 

 

8.6 Damage to Utilities and Private Property. The Contractor shall protect all utilities and 

private property and shall be solely responsible for any damage resulting from his 

construction activities. The Contractor shall hold the Owner and Project Representative 

harmless from all actions resulting from his failure to properly protect utilities and private 

property. All damage to utilities shall be repaired at the Contractor's expense to the full 

satisfaction of the owner of the damaged utility or property. The Contractor shall provide 

the Owner with a letter from the owner of the damaged utility or property stating that it 

has been repaired to the utility owner's full satisfaction.

 

8.7 Structures. The Contractor shall exercise every precaution to prevent damage to existing 

buildings or structures in the vicinity of his work. In the event of such damages, he shall 

repair them to the satisfaction of the owner of the damaged structure at no cost to the Owner. 

 

8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict, contact, or 

damage to overhead utilities, such as power lines, streetlights, telephone lines, television 

lines, poles, or other appurtenances during the course of construction of this project. 
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8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead support for buried 

gas lines exposed during trenching to prevent rupture in case of trench caving. 

8.10 Pavement Removal. Where trench excavation or structure excavation requires the removal of 

curb and gutter, concrete sidewalks, or asphalt or concrete pavement, the pavement or 

concrete shall be cut in a straight line parallel to the edge of the excavation by use of a spade-

bitted air hammer, concrete saw, colter wheel, or similar approved equipment to obtain a 

straight, square clean break. Pavement cuts shall be 2 feet wider than the actual trench 

opening. 

8.11 Survey Markers and Monuments. The Contractor shall use every care and precaution to 

protect and not disturb any survey marker or monuments, such as those that might be located 

at lot or block corners, property pins, intersection of street monuments or addition line 

demarcation. Such protection includes markings with flagged high lath and close 

supervision. No monuments shall be disturbed without prior approval of the Project 

Representative. Any survey marker or monument disturbed by the Contractor during the 

construction of the project shall be replaced at no cost to the Owner by a licensed land 

surveyor. 

8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, lighting, 

telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other utilities and 

services necessary for the performance of the work. All fees, charges, and other costs 

associated therewith shall be paid for by the Contractor. 

9. CONSTRUCTION SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite, including safety of all 

persons (including employees and subcontractors) and property during performance of the work.  This 

requirement shall apply continuously and not be limited to normal working hours.  Safety provisions shall 

conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county, and local laws, 

ordinances, codes, and regulations.  Where any of these are in conflict, the more stringent requirement shall 

be followed.  The Contractor’s failure to thoroughly familiarize himself with the aforementioned safety 

provisions shall not relieve them from compliance with the obligations and penalties set forth therein, see 

General Conditions, Article 10. 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE

10.1       Construction Limits.  Where defined limits of disturbance, construction easements or property 

lines, are not specifically called out on the Contract Documents, limit the construction disturbance to 

ten (10) feet, when measured from the edge of the slope stake grading, or to the adjacent property line, 

whichever is less.  Disturbance and equipment access beyond this limit is not allowed without the 

written approval of both the Project Representative and the Owner of the affected property. If so 

approved, disturbance beyond construction limits shall meet all requirements imposed by the 

landowner; this includes existing roads used and/or improved as well as the construction of new access 

roads. Special construction, reclamation, or post-construction reclamation or other closure provisions 

required by the landowner on access roads beyond the construction limits shall be performed by the 

Contractor at no additional cost to the Owner. 

97



 
Special Provisions 
Page 8 

10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by 

construction activities within the construction limits and along designated or approved access routes.  

Such areas may require reclamation and revegetation operations, including grading to the original 

contours, top soiling with salvaged or imported topsoil, seeding, fertilizing, and mulching as specified 

herein.  Other areas that are disturbed by the Contractor's activities outside of the limits noted above 

will be considered as site damage or unapproved areas of disturbance, see General Conditions, 

Articles 3 and 10.  This includes areas selected by the Contractor outside the defined construction 

limits for mobilization, offices, equipment, or material storage. 

 

11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 

Power wash all construction equipment entering the project site to prevent the spread of noxious weeds and 

aquatic invasive species.  This applies to all FWP projects, whether individual construction permits 

specifically address cleaning of equipment. 

 

12. TREE PROTECTION AND PRESERVATION 

 

The Contractor and the Owner shall individually inspect all trees within the project construction limits 

prior to construction.  The Owner shall determine which trees are to be removed and which trees are to be 

preserved.  Construction of the grading, utilities and various roadway facilities must not significantly 

damage the trees root system or hinder it’s chances for survival.  Reasonable variations from the Contract 

Documents, as directed by the Project Representative, may be employed to ensure the survival of trees. 

 

13. CONSTRUCTION SURVEYS 

 

The Contractor will be responsible for all layout and construction staking utilizing the Project 

Representative’s existing control and coordinate data for the project.  Dimensions and elevations 

indicated in layout of work shall be verified by the Contractor.  Discrepancies between Drawings, 

Specifications, and existing conditions shall be referred to the Project Representative for adjustment 

before work is performed.  The Project Representative may set location and grade stakes prior to 

construction; however, it is ultimately the responsibility of the Contractor to check and verify all 

construction staking for the project. 

 

Existing survey control (horizontal and vertical) has been set for use in the design and ultimately the 

construction of these improvements.  A listing of the coordinates and vertical elevation for each of these 

control points may be included in the project drawings. 

 

The Contractor will be responsible for preserving and protecting the survey control until proper 

referencing by the Contractor has been completed.  Any survey control obliterated, removed, or otherwise 

lost during construction will be replaced at the Contractor’s expense. 

 

Contractor shall be aware of property pins and survey monuments.  Damage to these pins will require 

replacement of such by a registered land surveyor at no cost to the owner. 

 

The Contractor shall provide construction staking from the Contractor’s layouts and the control points.  

Contractor’s construction staking includes at a minimum: 

 

1. Slope stakes located at critical points as determined by the Project Representative. 

2. Blue tops every longitudinally and transversely for subgrade and crushed base to verify finish 

grading of course. 

3. Location and grade stakes for drainage features and retaining walls. 
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4. Location stakes for roadside safety items, permanent and temporary traffic control, and misc. 

items as determined by the Project Representative. 

  

Original field notes, computations and other records take by the Contractor for the purpose of quantity and 

progress surveys shall be furnished promptly to the Project Representative and shall be used to the extent 

necessary in determining the proper amount of payment due to the Contractor. 

 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 

 

The Contractor shall be responsible for locating all necessary material sources, including aggregates, earthen 

borrow and water necessary to complete the work.  The Contractor shall be responsible for meeting all 

transportation and environmental regulations as well as paying any royalties.  The Contractor shall provide 

the Project Representative with written approvals of landowners from whom materials are to be obtained, 

prior to approval. 

 

The Contractor may use materials from any source, providing the materials have been tested through 

representative samples and will meet the Specifications. 

 

15. MATERIALS SALVAGE AND DISPOSAL 

 

Notify the Owner for any material salvaged from the project site not identified in the Contract Documents.  

The Owner reserves the right to maintain salvaged material at the project site, compensate the Contractor for 

relocation of salvaged material, or agreed compensation to Owner for material salvaged by the Contractor. 

The old bridge shall be removed and disposed of entirely by the contractor.  

 

Haul and waste all waste material to a legal site and obey all state, county, and local disposal restrictions and 

regulations.   

 

16. STORED MATERIALS 

 

Contractor shall use an approved storage area for materials.  Materials and/or equipment purchased by the 

Contractor may be compensated on a monthly basis.  For compensation, provide the Project Representative 

invoices for said materials, shop drawings and/or submittals for approval, and applicable insurance coverage, 

see General Conditions, Article 9. 

 

17. STAGING AND STOCKPILING AREA 

 

Contractor shall use staging and stockpiling sites for to facilitate the project as approved by the Owner. 

Contract Documents may show approved staging and stockpiling locations.  Notify Owner within 24 hours 

for approval of staging and stockpiling sites not shown on the Contract Drawings. 
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18. SECURITY

The Contractor shall provide all security measures necessary to assure the protection of equipment, materials 

in storage, completed work, and the project in general. 

19. CLEANUP

Cleanup for each item of work shall be fully completed and accepted before the item is considered final.  

If the Contractor fails to perform cleanup within a timely manner the Owner reserves the right to withhold 

final payment. 

Review these Contract Documents for additional Final Cleanup specifications for specific measures, 

associated with Contractor responsibilities and final payment. 

20. ACCESS DURING CONSTRUCTION

Provide access to all public and private roadways and approaches within the project throughout the 

construction period. Coordinate with Park’s Manager for any access issues.  

21. CONSTRUCTION TRAFFIC CONTROL

The Contractor is responsible for providing safe construction and work zones within the project limits by 

implementing the rules, regulations, and practices of the Manual on Uniform Traffic Control Devices, current 

edition. 

22. SANITARY FACILITIES

Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and maintain in a sanitary 

condition.  Contractor may use Campground sanitary facility for workers with Park’s permission. 

23. CONTRACT CLOSEOUT

The Contractor’s Superintendent shall maintain at the project site, a “Record Set of Drawings” showing field 

changes, as-built elevations, unusual conditions encountered during construction, and such other data as 

required to provide the Owner with an accurate “as constructed” set of record drawings.  The Contractor shall 

furnish the “Record Set” to the Project Representative following the Final Inspection of the Project. 

The Contractor’s final payment will not be processed until the “Record Set” of drawings are received and 

approved by the Project Representative. 

24. MEASUREMENT AND PAYMENT

Review these Contract Documents for additional Measurement and Payment specifications for 

definitions.  Quantities are listed on the Bid Proposal for Payment Items.  Additional material quantities, 

volumes, and measurements may be shown on the Contract Document drawings and/or specifications. 

Unit Price quantities and measurements shown on the Bid Proposal are for bidding and contract purpose 

only.  Quantities and measurements supplied, completed for the project, and verified by the Project 
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Representative shall determine payment.  Each unit price will be deemed to include an amount considered 

by the Contractor to be adequate to cover Contractor’s overhead and profit for each bid item. 

The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if the quantity of 

any item of Unit Price Work performed by the Contractor differs materially and/or significantly (increase 

or decrease by 50%) from the estimated quantity indicated on the Bid Proposal.  

Lump sum bid item quantities will not be measured.  Payment for the lump sum bid proposal items will 

be paid in full amount listed on the Bid Proposal when accepted by the Project Representative, unless 

specified otherwise. 

Basis of Payment: 

Base Bid 

Item 1:  Mobilization, Insurance and Bonding 

• General:  This bid item shall include the costs associated with mobilizing to the project

site , insurance , bonding, permitting, and submittals.

• Work Included:

~ All labor, tools ,equipment, and incidentals needed to complete this work as specified;

~ transport and set up all equipment, materials, and other items needed to complete this

project.

~ All permits, coordination and compliance inspections required for work:

~ Prepare and provide submittals, construction schedule, and all other paper work

required by the contract documents prior to construction startup.

• Measurement:

~ Measurement shall be in one lump sum bid item.

• Payment:

~Payment shall be by the price bid for the lump sum bid item listed in the proposal.

Item 2:  Crack Seal 

• General:  This bid item shall include the sealing of cracks in asphalt within the main

access road, parking lots and campground roads and stalls.

• Work Included:

~ All labor, tools, equipment, materials and incidentals needed to complete the work as

specified.

~ All cleaning, draying , and routing of cracks; installation of backer rods for cracks

wider than 1.5”.

~ Following all sealing manufacturer’s handling, mixing and application requirements.

.
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• Measurement:

~ Measurement shall be per pound (LB) of sealant used in the project.

• Payment:

~ Payment shall be by the price bid per  pound installed as listed in the proposal.

Item 3:  ¾” Shoulder Gravel cover material 

• General:  This bid item shall include the costs associated with providing and placing of

shoulder gravel in designated area as shown on plan sheets.

• Work Included:

~ Delivery, and installation of the material.

~ Tamping, and/or compacting from edge of asphalt to edge of new gravel.

~ All brooming of excess material and raking of any excess material out of adjacent

landscaped areas to protect maintenance equipment.

• Measurement:

~ Measurement shall be in a basis per cubic yard for this bid item.

• Payment:

~Payment shall be by the price bid for cubic yard bid item listed in the proposal.
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MODIFICATIONS TO THE MONTANA PUBLIC WORKS STANDARD 
SPECIFICATIONS 

 
The following sections describe the primary exceptions, additions, and clarifications between the 
Seventh Edition of the Montana Public Works Standard Specifications (MPWSS) and this pro-
ject. 

 

SECTION 011000 - SUMMARY 

PART 1 - GENERAL 
 
1 - GENERAL REQUIREMENTS 
 

1. DESCRIPTION OF WORK: 
 

The base bid for this contract includes crack seal and shoulder gravel placement at Tongue 
River State Park. Contractor shall visit the site to verify all site conditions prior to bidding.  
Failure to do so will not relieve the Contractor from fulfilling the terms of this contract. 

  
2. CONTRACTS: 

 
 a. All work must be coordinated with the Owner at all times and Owner must be 

informed about any work scheduling in advance of work being conducted and shall 
require Owner's approval. 

 
 b. Contractor shall conduct all work in such a manner as to minimize the inconvenience 

and disruption of Owner's daily schedule, including traffic control. 
 
 c. Do not unreasonably encumber the site with materials or equipment.  Confine 

stockpiling of materials to the areas designated by the Owner.  If additional storage is 
necessary, obtain and pay for such storage off-site. 

 
 d. Lock automotive type vehicles, such as passenger cars and trucks and other 

mechanized or motorized construction equipment, when parked and unattended, so as 
to prevent unauthorized use. 

 
 e. Advise Owner whenever work is expected to be hazardous to Owner, employees 

and/or operations. 
 
 f. Contractor shall install barricades around all work that is hazardous to pedestrian 

and/or vehicular traffic. 
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SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Miscellaneous provisions. 

B. Related Requirements: 

1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.1 PROJECT INFORMATION 

A. Project Identification:  Travelers Rest State Park Chip Seal and Restripe 

 
1. Project Location:  
 

 Tongue River State Park 

 290 Campers Point 
Decker, MT 59025 
Latitude/Longitude: 
(45.09975 / -106.79453)  

Owner:  State of Montana Fish Wildlife & Parks. 

2. Owner's Representative:   

Kevin Harrington, Project Manager 
 State of Montana Fish, Wildlife and Parks 
 Design & Construction Bureau. 
 1522 Ninth Avenue 
 Helena, Montana 
 Phone: (406) 841-4002 
 Cell: 406-439-2876 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 
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1. The work includes the crack seal of the access road and parking lots along with shoulder 
gravel in designated areas as shown on plans. 

 

B. Type of Contract. 

1. Project will be constructed under a single prime contract. 

1.3 ACCESS TO SITE 

A. General:  Contractor shall have limited use of project site for construction operations as 
indicated by requirements of this Section. 

B. Staging Area: Designated area TBD and approved by Park Management. 

1.4 COORDINATION WITH OCCUPANTS 
1. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 

operations. 

1.5 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 

B. On-Site Work Hours:  Project work will be limited to the hours of 7:00 a.m. to 8:00 p.m., 
Monday through Thursday.   Additional hours or working days are subject to Owner approval 
with prior notice. Contractor must give Owner a minimum of two (2) days’ notice for working 
hours outside of those indicated above. 

C. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 

D. Smoking is not permitted on the site due to extreme wildfire conditions in and around the site.  
Workers may smoke in their vehicles. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  
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SECTION 01050 
 

FIELD ENGINEERING 
 
 
All applicable portions of this specification section in the MPWSS shall apply with the following 
additions, deletions and/or modifications. 

  
PART 3 EXECUTION 
 
1.1 CONSTRUCTION SURVEY 

 
A. No survey was completed for this project. 
 

 
PART 4 MEASUREMENT AND PAYMENT 
 
Add the following: 

 
A. Contractor construction surveying will not be measured for payment and is consid-

ered incidental to other bid items in this contract. 
 
END OF SECTION 01050 
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SECTION 01750 
 

FINAL CLEANUP 
 
Added Section. 
 
PART 1  GENERAL 
 
1.1 DESCRIPTION 

 
A. This work consists of final cleanup of the project site prior to final acceptance. 

 
PART 2  PRODUCTS – NOT USED 
 
PART 3  EXECUTION 
 
3.1 CONTRACTOR RESPONSIBILITES 
 

The contractor shall be responsible for final clean up at the end of the project to a level 
satisfactory to the owner.  All construction debris, no matter how small, shall be collected 
and removed from the site.   
   

  
PART 4  MEASUREMENT AND PAYMENT 
 

4.1 PAYMENT 
 
Unless specifically noted otherwise, all final cleanup work shall be incidental to other 
work items in the contract and no separate payment shall be made. 
 
 

END OF SECTION 01750 
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SUB-BASE COURSE - SECTION 02234  
ADD 
 
PART 2: PRODUCTS 
 
2.3   CRUSHED COVER AGGREGATE *(Shoulder gravel) 
 
TABLE OF GRADATIONS - COVER MATERIAL 
Percentage By Weight Passing Square Mesh Sieves 

Sieve Size  Type 1 Type 2  Type 3 

½-inch (12.5 mm)   100 

⅜-inch (9.5 mm) 100 100 40-80 

No. 4 (4.75 mm) 0-15 0-8 0-8 
No. 200 (0.075 mm) 0-2 0-1 0-1 
 
Meet the following requirements: 
1. The composite aggregate must not have adherent films of clay, vegetable matter, frozen 
lumps, and other extraneous matter that prevents thorough coating with bituminous 
material. Bituminous material must remain adhered to the material upon contact with 
water. No combination of shale, clay, coal, and soft particles can exceed 1.5%; 
2. The aggregate must have a wear factor not exceeding 30% at 500 revolutions; and 
3. A minimum of 70% by weight of the coarse aggregate must have at least one fractured 
face. 
 
PART 4  MEASUREMENT AND PAYMENT 
 

4.2 PAYMENT 
 
Unless specifically noted otherwise, all work shall be paid in cubic yards (CY). 
 
 

END OF SECTION 02234 
 
 
 
 
 
 
 
 
 
 

108



 

 
Section 02234 
 

Page 1-1 

CRACK SEALANT 
 
 

PART 2:  PRODUCTS  
 
Sealant shall meet all requirement of ASTM D6690 (AASHTO M324), Type II, “Joint 
and Crack Sealants, Hot-Applied, for Concrete and Asphalt Pavements”, (formerly ASTM 
D3405 and AASHTO M301). It also exceeds requirements of ASTM D6690 (AASHTO M324), 
Type I, (formerly ASTM D1190, AASHTO M173), and Federal Specification SS-S-164. 

 
Test                                                                 Type II Spec. Limits 
Cone Penetration                                               90 max. . 
Softening Point                                                   176°F (80°C) min. 
Resilience                                                           60% min. 
Bond,                                                                  -20°F (-29°C), 50% ext. Pass 3 cycles 
Asphalt Compatibility                                          Compatible 
Minimum Application Temperature                     380°F (193°C) 
Maximum Heating Temperature                         400°F (204°C) 
 
 
PART 4  MEASUREMENT AND PAYMENT 
 

 4.2     PAYMENT 
 

Unless specifically noted otherwise, all work shall be paid in pounds of sealant (LB). 
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