



MONTANA FISH, WILDLIFE & PARKS

DEPARTMENT OF FISH, WILDLIFE & PARKS

Design & Construction

1522 Ninth Avenue • P O Box 200701

Helena MT 59620-0701

Phone: 406 841-4001 • Fax: 406 841-4004

PROJECT:		<i>SLUICE BOXES STATE PARK UPPER TRAILHEAD PARKING IMPROVEMENTS PROJECT</i>		
		REGION: 3 LOCATION: NEAR BELT, MT		
FWP #:		7196116 Project Manager: Kevin Harrington		
ARCHITECT/ENGINEER:				
BID OPENING DATE:		October 19, 2021		
CONTRACTOR:	Bonser Construction P O Box 587 Augusta, MT 59410	Asphalt Plus Inc 425 Johnson Lane Billings, MT 59101	Three Peaks Construction Corp P O Box 101 Calimesa, CA 92320	Acme Asphalt 205 W Park Butte, Mt 59701
Registration #:	10090	780329020 ?	261707	41762
Bid Security:	Bid Bond 10%	Bid Bond 10%	Bid Bond 10%	Bid Bond 10%
Addenda Acknowledged:	Yes	Yes	Yes	Yes
Federal Debarment Form:	N/A	N/A	N/A	
BASE BID:	38,936.00	133,963.71	39,030.00	46,674.66 Corrected Bid: 45,935.62
ALTERNATE NO. 1:	22,075.00	12,491.62	7,824.00	2,315.60
ALTERNATE NO. 2:	5,000.00	10,446.00	4,600.00	2,163.70
TOTAL:	45,211.00	156,901.33	51,454.00	51,153.96 Corrected Total: 50,414.92



MONTANA FISH, WILDLIFE & PARKS

DEPARTMENT OF FISH, WILDLIFE & PARKS

Design & Construction

1522 Ninth Avenue • P O Box 200701

Helena MT 59620-0701

Phone: 406 841-4001 • Fax: 406 841-4004

PROJECT:	<i>SLUICE BOXES STATE PARK UPPER TRAILHEAD PARKING IMPROVEMENTS PROJECT</i>			
	REGION: 3 LOCATION: NEAR BELT, MT			
FWP #:	7196116	Project Manager: Kevin Harrington		
ARCHITECT/ENGINEER:				
BID OPENING DATE:	October 19, 2021			
CONTRACTOR:	United Materials of Great Falls Inc P O Box 1690 Great Falls, MT 59403-1690	Shumaker Trucking & Excavating Contractors Inc. P O Box 1279 Great Falls, MT 59403-1279	Central Plumbing & Heating Inc 3701 River Drive N Great Falls, MT 59405	
Registration #:	5498	5199	4443	
Bid Security:	Bid Bond 10%	Bid Bond 10%	Bid Bond 10%	
Addenda Acknowledged:	Yes	Yes	Yes	
Federal Debarment Form:	N/A	N/A	N/A	
BASE BID:	77,980.00	52,243.00	59,455.00	
ALTERNATE NO. 1:	18,600.00	9,677.00	4,600.00	
ALTERNATE NO. 2:	9,000.00	5,075.00	8,625.00	
TOTAL:	105,580.00	66,995.00	72,680.00	