

SEALED BID

Project: Miles City Hatchery Pond Liner
Replacement

MT FWP Number: 7213100

Name of Contractor: _____

Address: _____

Dept. of Labor & Industry Cert. of Reg.#. _____

Acknowledges Addendum No.: _____

Phil Jagoda, P. E. Project Manager
Montana Fish, Wildlife and Parks
Design and Construction
1522 Ninth Avenue
P.O. Box 200701
Helena, Montana 59620-0701

PROPOSAL

**Montana Fish, Wildlife & Parks
Design and Construction
PO Box 200701, 1522 Ninth Avenue
Helena, Montana 59620-0701**

FWP Project #: 7213100

The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by FWP, **Phil Jagoda; P.O. Box 200701 Helena, Montana 59620-0701; Phone (406) 841-4009** agrees to furnish all labor, materials, equipment, and services necessary to complete all general construction work, as bid herein, for a project entitled **Miles City Fish Hatchery Pond Liner Replacement Project, near Miles City, MT** in accordance with the Contract Documents including all Addenda. Bidder agrees to perform all work described below at the price shown as follows:

Reminder to Contractors: All Unit Prices must be filled in on the Bid Form for a valid bid (18-2-303 MCA).

BASE BID:

Item #	Description	Estimated Quantity	Unit Measure	Unit Price	Total Amount
1	Mobilization/Demobilization, insurance & bonding	1	LPSM	LPSM	\$
2	Remove & stockpile sediment from Ponds #33 through #45	13	EA	\$	\$
3	Remove & Dispose existing Pond Liner	991,503	SQFT	\$	\$
4	Grade and Shape sideslopes & base area subgrade	991,503	SQFT	\$	\$
5	Maintenance Grading of Bottom Base Area of Ponds #20, #22, & #26	3	EA	\$	\$
7	Furnish & Install Geoconfinement sideslope reinforcement	11,300	SQFT	\$	\$
8	Transport on-site Fill as needed for backfill	250	CY	\$	\$
9	Remove slope rock cobble from Ponds 19, 21, 30, & 31 & relocate to Lower Reservoir	4,086	SQFT	\$	\$
10	Unloading & Stockpile of Liner	1	LPSM	LPSM	\$
11	F&I Geocomposite Gas Venting Strips	7,800	SQFT	\$	\$
12	Furnish 45 mil RPE smooth liner pond material	991,503	SQFT	\$	\$
13	Install 45 mil RPE smooth Liner	991,503	SQFT	\$	\$
14	Furnish & Install air/gas vents in Liner	104	EA	\$	\$
15	F&I pre-fabricated pipe boots	68	EA	\$	\$
16	F&I Mechanical Batten to Concrete	1,579	LF	\$	\$

17	Underdrain Construction around Kettles & into Pond	1,300	LF	\$	\$
18	Remove & reinstall gravel ramps: slope lined cells	21	EA	\$	\$
19	F&I Geogrid in gravel ramps in slope lined cells	8,400	SF	\$	\$
20	F&I 3/4-inch Road Gravel	200	TON	\$	\$
21	Soils Testing & Compaction Testing Allowance	1	LPSM	LPSM	\$3,500.00
Total: \$ _____.					

BASE BID: _____

AND _____/100 DOLLARS (\$ _____).

ADDITIVE ALTERNATE #1:

Item #	Description	Estimated Quantity	Unit Measure	Unit Price	Total Amount
22	Textured Walkways in Lined Ponds	5,100	SQFT	\$	\$
Total: \$ _____.					

Additive Alternate #1: _____

AND _____/100's DOLLARS (\$ _____).

TOTAL BID (includes Base Bid plus all Additive Alternates): _____

AND _____/100 DOLLARS (\$ _____).

And certifies that he is a duly and regularly licensed contractor registered with the Montana Department of Labor and Industry:

FIRM NAME: _____

TELEPHONE# _____

SIGNED BY: _____ DATE: _____ REG. # _____

BUSINESS ADDRESS _____

EMAIL ADDRESS: _____

ADDENDUM NO. _____ DATE: _____

ADDENDUM NO. _____ DATE: _____

ADDENDUM NO. _____ DATE: _____