



Montana Fish, Wildlife & Parks

ADDENDUM NO. 1

TO: ALL BIDDERS OF RECORD

PROJECT: Miles City Hatchery Pond Liner Replacement Project

FWP PROJECT #: 7213100

DATE: February 9, 2022

FROM: Phil Jagoda, P.E., Montana FWP Project Manager

Acknowledge receipt of this addendum by inserting its number and date in the Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to disqualification.

This Addendum forms a part of the Contract Documents. Clarification and/or modifications area as follows:

1. The proposal bid form has been revised to update the pond liner quantities and also to add a bid line item for 3-inch minus pit run gravel.

PROPOSAL

Montana Fish, Wildlife & Parks
 Design and Construction
 PO Box 200701, 1522 Ninth Avenue
 Helena, Montana 59620-0701

FWP Project #: 7213100
 Addendum #1

The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by FWP, **Phil Jagoda; P.O. Box 200701 Helena, Montana 59620-0701; Phone (406) 841-4009** agrees to furnish all labor, materials, equipment, and services necessary to complete all general construction work, as bid herein, for a project entitled **Miles City Fish Hatchery Pond Liner Replacement Project, near Miles City, MT** in accordance with the Contract Documents including all Addenda. Bidder agrees to perform all work described below at the price shown as follows:

Reminder to Contractors: All Unit Prices must be filled in on the Bid Form for a valid bid (18-2-303 MCA).

BASE BID:

Item #	Description	Estimated Quantity	Unit Measure	Unit Price	Total Amount
1	Mobilization/Demobilization, insurance & bonding	1	LPSM	LPSM	\$
2	Remove & stockpile sediment from Ponds #33 through #45	13	EA	\$	\$
3	Remove & Dispose existing Pond Liner	923,435	SQFT	\$	\$
4	Grade and Shape sideslopes & base area subgrade	923,435	SQFT	\$	\$
5	Maintenance Grading of Bottom Base Area of Ponds #20, #22, & #26	3	EA	\$	\$
6	Furnish & Install Geoconfinement sideslope reinforcement	11,300	SQFT	\$	\$
7	Transport on-site Fill as needed for backfill	250	CY	\$	\$
8	Remove slope rock cobble from Ponds 19, 21, 30, & 31 & relocate to Lower Reservoir	4,086	SQFT	\$	\$
9	Unloading & Stockpile of Liner	1	LPSM	LPSM	\$
10	F&I Geocomposite Gas Venting Strips	7,800	SQFT	\$	\$
11	Furnish 45 mil RPE smooth liner pond material	923,435	SQFT	\$	\$
12	Install 45 mil RPE smooth Liner	923,435	SQFT	\$	\$
13	Furnish & Install air/gas vents in Liner	104	EA	\$	\$
14	F&I pre-fabricated pipe boots	68	EA	\$	\$
15	F&I Mechanical Batten to Concrete	1,579	LF	\$	\$

16	Underdrain Construction around Kettles & into Pond	1,300	LF	\$	\$
17	Remove & reinstall gravel ramps: slope lined cells	21	EA	\$	\$
18	F&I Geogrid in gravel ramps in slope lined cells	8,400	SF	\$	\$
19	F&I 3/4-inch Road Gravel	200	TON	\$	\$
20	F&I 3-inch Pit Run Gravel	100	TON	\$	\$
21	Soils Testing & Compaction Testing Allowance	1	LPSM	LPSM	\$3,500.00
Total: \$					_____.

BASE BID: _____

AND _____/100 DOLLARS (\$ _____).

ADDITIVE ALTERNATE #1:

Item #	Description	Estimated Quantity	Unit Measure	Unit Price	Total Amount
22	Textured Walkways in Lined Ponds	5,100	SQFT	\$	\$
Total: \$					_____.

Additive Alternate #1: _____

_____ AND _____/100's DOLLARS (\$ _____).

TOTAL BID (includes Base Bid plus all Additive Alternates): _____

AND _____/100 DOLLARS (\$ _____).

And certifies that he is a duly and regularly licensed contractor registered with the Montana Department of Labor and Industry:

FIRM NAME: _____

TELEPHONE# _____

SIGNED BY: _____ DATE: _____ REG. # _____

BUSINESS ADDRESS _____

EMAIL ADDRESS: _____

ADDENDUM NO. _____ DATE: _____

ADDENDUM NO. _____ DATE: _____

ADDENDUM NO. _____ DATE: _____