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1. PROJECT DESCRIPTION 
 
The Project involves construction work associated with: 
 
Frenchtown State Park Entry Station  
Fish, Wildlife & Parks (FWP) project #   7196145 
Located in Frenchtown, MT 
 
Scope of Work:  
This project includes supplying one (10x14 Entry Station) for Frenchtown State Park.  
 
The Entry station shall include as follows: 
 ~ Fully finished interior including insulated walls sheet rock finish wall and ceiling. 
 ~ Wood or laminate flooring 
 ~ Fully wired for all inside and outside lighting, Internet, and security cameras. 
 ~  Metal roofing 
 ~ Fiber Cement siding 
 ~ Indoor and outdoor lighting fixtures 
 ~ 3- 36”x 60” drive through style double pane windows for each building.   
 ~ The entry station provided to be Montana Shed Center Prestige Bears Paw Model with 7/12 
     pitch roof, including gables as shown or approved equal as determined by the project        
                 manager.    
 
  

2. PROJECT RELATED CONTACTS 
 
Project contacts are designated as follows: 
 Owner:     Montana FWP    
   1420 E. Sixth Ave.     
   PO Box 200701     
   Helena, MT  59620-0701   
     
 FWP Project Representative: Kevin Harrington, Project Manager 
   FWP Project Manager 
   1522 9th Avenue 
   Helena, MT  59620    
   406-841-4002 (wk) 
   406-439-2876(cell) 
   406-841-4004 (fax) 
 

3. SITE INSPECTION 
 
All Bidders should satisfy themselves as to the construction conditions by personal examination of the site 
described in this document.  Bidders are encouraged to make any investigations necessary to assess the nature 
of the construction and the difficulties to be encountered, see General Conditions, Article 3. 

4. SOILS INFORMATION 
 
Geotechnical investigation work has not been done for this Project.  It is the responsibility of the Bidders to 
conduct all investigations and determine the soil type and digging conditions that may be encountered with 
this Project prior to bid preparation, see General Conditions, Article 3. 
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5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING 
 
The Contractor’s work will be periodically tested and observed to ensure compliance with the Contract 
Documents. Complete payment will not be made until the Contractor has demonstrated that the work is 
complete and has been performed as required.   If the Project Representative detects a discrepancy between 
the work and the requirements of the Contract Documents at any time, up to and including final inspection, 
such work will not be completely paid for until the Contractor has corrected the deficiency, see General 
Conditions, Article 9. 
 
The Project Representative will periodically monitor the construction of work to determine if the work is 
being performed in accordance with the contract requirements. The Project Representative does not have the 
authority or means to control the Contractor's methods of construction. It is, therefore, the Contractor's 
responsibility to utilize all methods, equipment, personnel, and other means necessary to assure that the work 
is installed in compliance with the Drawings and Specifications, and laws and regulations applicable to the 
work.  Any discrepancies noted shall be brought to the Contractor's attention, who shall immediately correct 
the discrepancy.  Failure of the Project Representative to detect a discrepancy will not relieve the Contractor 
of his ultimate responsibility to perform the work as required, see General Conditions, Article 3.   
 
The Contractor shall inspect the work as it is being performed. Any deviation from the Contract requirements 
shall be immediately corrected. Prior to any scheduled observation by the Project Representative, the 
Contractor shall again inspect the work and certify to the Project Representative that he has inspected the 
work and it meets the requirements of the Contract Documents. The Project Representative may require 
uncovering of work to verify the work was installed according to the contract documents, see General 
Conditions, Article 12. 
 
The work will be subject to review by the Project Representative.  The results of all such observations, and all 
contract administration, shall be directed to the Contractor only through the Project Representative. 
 
5.1 Services Required by the Contractor.  The Contractor shall provide the following services: 
 

a. Any field surveys to establish locations, elevations, and alignments as stipulated on the Contract 
Documents.  FWP reserves the right to set preliminary construction staking for the project.  The 
Contractor is responsible to notify FWP for any construction staking discrepancies.  

 
b. Preparation and certification of all required shop drawings and submittals as described in the General 

Conditions, Article 3. 
 

c. All testing requiring the services of a laboratory to determine compliance with the Contract 
Documents shall be performed by an independent commercial testing laboratory acceptable to the 
Project Representative.  The laboratory shall be staffed with experienced technicians properly 
equipped, and fully qualified to perform the tests in accordance with the specified standards. 

 
d. Preparation and submittal of a construction schedule, including submittals, see General Conditions, 

Article 3.  The schedule shall be updated as required, as defined in the Contract Documents. 
 

e.  All Quality Control testing as required by the Contractor’s internal policies. 
 

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents, see General 
Conditions, Article 13.  
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5.2 Services Provided by the Owner.  The Owner shall provide the following services at no cost to the 

Contractor except as required for retests as defined in the Contract Documents. 
 

a. The Project Representative may check compaction of backfill and surfacing courses using laboratory 
testing submittal information supplied by the Contractor. These tests are to determine if compaction 
requirements are being fulfilled in accordance with the Contract Documents.  It is ultimately the 
responsibility of the Contractor to ensure that this level of compaction is constant and met in all 
locations. 
 

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the Owner’s expense. 
 

6. ENGINEERING INTERPRETATIONS 
 
Timely Engineering decisions on construction activities or results have an important bearing on the 
Contractor’s schedule.  When engineering interpretation affects a plan design or specifications change, it 
should be realized that more than 24 hours may be required to gain the necessary Owner participation in the 
decision process including time for formal work directive or change order preparation as required. 
 

7. REJECTED WORK 
 
Any defective work or nonconforming materials or equipment that may be discovered at any time prior to the 
expiration of the warranty period, shall be removed and replaced with work or materials conforming to the 
provisions of the Contract Documents, see General Conditions, Article 12.  Failure on the part of the Project 
Representative to condemn or reject bad or inferior work, or to note nonconforming materials or equipment 
on the Contractors submittals, shall not be construed to imply acceptance of such work.  The Owner shall 
reserve and retain all its rights and remedies at law against the Contractor and its Surety for correction of any 
and all latent defects discovered after the guarantee period (MCA 27-2-208). 
 
Only the Project Representative will have the authority to reject work which does not conform to the Contract 
Documents. 

 
8. UTILITIES 

 
The exact locations of existing utilities that may conflict with the work are not precisely known. It shall be the 
Contractor's responsibility to contact the owners of the respective utilities and arrange for field location 
services.  One Call Locators, 1-800-424-5555 
 
The Contract Documents may show utility locations based on limited field observation and information 
provided to the Project Representative by others.  The Project Representative cannot guarantee their 
accuracy.  The Contractor shall immediately notify the Project Representative of any discrepancies with 
utility locations as shown on the Contract Drawings and/or their bury depths that may in any way affect the 
intent of construction as scoped in these specifications. 
 
There will be no separate payment for exploratory excavation required to locate underground utilities.  
 

8.1 Notification. The Contractor shall contact, in writing, all public and private utility companies 
that may have utilities encountered during excavation. The notification includes the 
following information: 
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a. The nature of the work that the Contractor will be performing. 
b. The time, date and location that the Contractor will be performing work that may 

conflict with the utility. 
c. The nature of work that the utility will be required to perform such as moving a 

power pole, supporting a pole or underground cable, etc. 
d. Requests for field location and identification of utilities. 

 
A copy of the letter of notification shall be provided to the Project Representative. During 
the course of construction, the Contractor shall keep the utility companies notified of any 
change in schedule, or nature of work that differs from the original notification. 

 
8.2 Identification. All utilities that may conflict with the work shall be the Contractor's 

responsibility to locate before any excavation is performed. Field markings provided by the 
utility companies shall be preserved by the Contractor until actual excavation commences. 
All utility locations on the Drawings should be considered approximate and should be 
verified in the field by the Contractor. The Contractor shall also be responsible for locating 
all utilities that are not located on the Drawings. 

 
 Utilities are depicted on the Contract Documents in accordance with their achieved “Quality 

Levels,” as defined in the American Society of Civil Engineer’s Document, ASCE 38, 
“Standard Guideline for the Collection and Depiction of Existing Subsurface Utility Data.”  
Reliance upon these data for risk management purposes during bidding does not relieve the 
Contractor, or Utility Owner from following all applicable utility damage prevention 
statutes, policies, and/or procedures during construction.  It is important that the Contractor 
investigates and understands the scope of work between the project Owner and Engineer 
regarding scope of limits of the utility investigations leading to these utility depictions.  
Definitions of Quality Levels are described as follows: 

 
a. "QUALITY LEVEL A" – (QLA):  LOCATING THROUGH EXCAVATION.  

QLA data are highly accurate and are obtained by surveying an exposed utility.  As 
such, both horizontal and vertical data are recorded. Survey accuracies are typically 
set at 15mm (1/2-inch) vertically, and to project survey standards horizontally 
(typically the same as for topography features), although these survey accuracies and 
precisions are generally left to the owner to specify in a scope of work.  In addition 
to the applicable standard of care and any other additional standards imposed by 
commercial indemnity clauses, the accuracy of these location data is also typically 
guaranteed.  Other data typically characterized include material type, surface 
elevation, utility size/capacity, outside dimensions, and configurations, soil type, and 
utility condition. 

b. "QUALITY LEVEL B" – (QLB):  DESIGNATING.  QLB information is obtained 
through the application of appropriate surface geophysical methods to identify the 
existence and approximate horizontal location of utilities (a utility’s “designation”) 
within the project limits, followed by survey, mapping, and professional review of 
that designation.  Underground utilities are identified by interpretation of received 
signals generated either actively or passively, and through correlating these received 
signals with visible objects (QLC) and record data (QLD) to determine function.  
Designated utilities that can’t be identified are labeled as “unknowns.” Although 
approximate has no accuracy associated with it, generally the locations are within 
inches rather than feet. The more utility congested the area or the deeper the utilities, 
the less likely it is that the designations will achieve that accuracy.  These 
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designations are then surveyed to project accuracies and precisions, typically third-
order accuracy similar to other topography features.  Note that surveying existing 
one-call marks does not lead to QLB data, since the genesis of the marks was not 
under the direct responsible charge of the professional certifying the QLB 
depictions, and one-call generally does not address unknown utilities, privately 
owned utilities, utilities without records, abandoned utilities, and so on. Nor does the 
professional have knowledge of the field technician’s qualifications, training, and 
level of effort. 

c. "QUALITY LEVEL C" – (QLC): SURFACE VISIBLE FEATURE SURVEY.  
QLC builds upon the QLD information by adding an independent detailed 
topography site survey for surface-visible appurtenances of subsurface utilities 
including but not limited to fire hydrants, valves, risers, and manholes.  Professional 
judgment is used to correlate the QLD data to the surveyed features, thus increasing 
the reliability of both utility location and existence.   It is a function of the 
professional to determine when records and features do not agree and resolve 
discrepancies.  This may be accomplished by depiction of a utility line at quality 
level D, effectively bypassing or disregarding (but still depicting) a surveyed 
structure of unknown origin.  Additional resolution may result from consultation 
with utility owners.   

d. “QUALITY LEVEL D" – (QLD): EXISTING RECORDS RESEARCH.  QLD is 
the most basic level of information.  Information is obtained from the review and 
documentation of existing utility records, verbal accounts, and/or one-call markings 
(to determine the existence of major active utilities and their approximate locations). 

 
8.3 Removal or Relocation of Utilities. All electric power, street lighting, gas, telephone, and 

television utilities that require relocation will be the responsibility of the utility owner.  A 
request for extending the specified contract time will be considered if utility owners cause 
delays. 

 
8.4 Public Utilities. Water, sewer, storm drainage, and other utilities owned and operated by the 

public entities shall, unless otherwise specifically requested by the utility owner, be 
removed, relocated, supported or adjusted as required by the Contractor at the Contractor's 
expense. All such work shall be in accordance with these Contract Documents, or the 
Owner's Standard Specifications or written instructions when the work involved is not 
covered by these Specifications. 

 
8.5 Other Utilities. Utilities owned and operated by private individuals, railroads, school 

districts, associations, or other entities not covered in these Special Provisions shall, unless 
otherwise specifically requested by the utility owner, be removed, relocated, supported or 
adjusted as required by the Contractor at the Contractor's expense. All work shall be in 
accordance with the utility owner's directions, or by methods recognized as being the 
standard of the industry when directions are not given by the owner of the utility. 

 
8.6 Damage to Utilities and Private Property. The Contractor shall protect all utilities and 

private property and shall be solely responsible for any damage resulting from his 
construction activities. The Contractor shall hold the Owner and Project Representative 
harmless from all actions resulting from his failure to properly protect utilities and private 
property. All damage to utilities shall be repaired at the Contractor's expense to the full 
satisfaction of the owner of the damaged utility or property. The Contractor shall provide 
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the Owner with a letter from the owner of the damaged utility or property stating that it 
has been repaired to the utility owner's full satisfaction.

 
8.7 Structures. The Contractor shall exercise every precaution to prevent damage to existing 

buildings or structures in the vicinity of his work. In the event of such damages, he shall 
repair them to the satisfaction of the owner of the damaged structure at no cost to the Owner. 

 
8.8 Overhead Utilities. The Contractor shall use extreme caution to avoid a conflict, contact, or 

damage to overhead utilities, such as power lines, streetlights, telephone lines, television 
lines, poles, or other appurtenances during the course of construction of this project. 

 
8.9 Buried Gas Lines.  The Contractor shall provide some means of overhead support for buried 

gas lines exposed during trenching to prevent rupture in case of trench caving. 
 

8.10 Pavement Removal. Where trench excavation or structure excavation requires the removal of 
curb and gutter, concrete sidewalks, or asphalt or concrete pavement, the pavement or 
concrete shall be cut in a straight line parallel to the edge of the excavation by use of a spade-
bitted air hammer, concrete saw, colter wheel, or similar approved equipment to obtain a 
straight, square clean break. Pavement cuts shall be 2 feet wider than the actual trench 
opening. 

 
8.11 Survey Markers and Monuments. The Contractor shall use every care and precaution to 

protect and not disturb any survey marker or monuments, such as those that might be located 
at lot or block corners, property pins, intersection of street monuments or addition line 
demarcation. Such protection includes markings with flagged high lath and close 
supervision. No monuments shall be disturbed without prior approval of the Project 
Representative. Any survey marker or monument disturbed by the Contractor during the 
construction of the project shall be replaced at no cost to the Owner by a licensed land 
surveyor. 

 
8.12 Temporary Utilities. The Contractor shall provide all temporary electrical, lighting, 

telephone, heating, cooling, ventilating, water, sanitary, fire protection, and other utilities and 
services necessary for the performance of the work. All fees, charges, and other costs 
associated therewith shall be paid for by the Contractor. 

 
9. CONSTRUCTION SAFETY 

 
The Contractor shall be solely and completely responsible for conditions of the jobsite, including safety of all 
persons (including employees and subcontractors) and property during performance of the work.  This 
requirement shall apply continuously and not be limited to normal working hours.  Safety provisions shall 
conform to U.S. Department of Labor (OSHA), and all other applicable federal, state, county, and local laws, 
ordinances, codes, and regulations.  Where any of these are in conflict, the more stringent requirement shall 
be followed.  The Contractor’s failure to thoroughly familiarize himself with the aforementioned safety 
provisions shall not relieve them from compliance with the obligations and penalties set forth therein, see 
General Conditions, Article 10. 
 

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE 
 
10.1 Construction Limits.  Where defined limits of disturbance, construction easements or property lines, 

are not specifically called out on the Contract Documents, limit the construction disturbance to ten 
(10) feet, when measured from the edge of the slope stake grading, or to the adjacent property line, 
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whichever is less.  Disturbance and equipment access beyond this limit is not allowed without the 
written approval of both the Project Representative and the Owner of the affected property. If so 
approved, disturbance beyond construction limits shall meet all requirements imposed by the 
landowner; this includes existing roads used and/or improved as well as the construction of new 
access roads. Special construction, reclamation, or post-construction reclamation or other closure 
provisions required by the landowner on access roads beyond the construction limits shall be 
performed by the Contractor at no additional cost to the Owner. 

 
10.2 Areas of Disturbances.  Approved areas of disturbance are those areas disturbed by construction 

activities within the construction limits and along designated or approved access routes.  Such areas 
may require reclamation and revegetation operations, including grading to the original contours, top 
soiling with salvaged or imported topsoil, seeding, fertilizing, and mulching as specified herein.  
Other areas that are disturbed by the Contractor's activities outside of the limits noted above will be 
considered as site damage or unapproved areas of disturbance, see General Conditions, Articles 3 and 
10.  This includes areas selected by the Contractor outside the defined construction limits for 
mobilization, offices, equipment, or material storage. 

 
11. DECONTAMINATE CONSTRUCTION EQUIPMENT 

 
Power wash all construction equipment entering the project site to prevent the spread of noxious weeds and 
aquatic invasive species.  This applies to all FWP projects, whether individual construction permits 
specifically address cleaning of equipment. 
 

12. TREE PROTECTION AND PRESERVATION 
 
The Contractor and the Owner shall individually inspect all trees within the project construction limits 
prior to construction.  The Owner shall determine which trees are to be removed and which trees are to be 
preserved.  Construction of the grading, utilities and various roadway facilities must not significantly 
damage the trees root system or hinder it’s chances for survival.  Reasonable variations from the Contract 
Documents, as directed by the Project Representative, may be employed to ensure the survival of trees. 
 

13. CONSTRUCTION SURVEYS 
 
The Contractor will be responsible for all layout and construction staking utilizing the Project 
Representative’s existing control and coordinate data for the project.  Dimensions and elevations 
indicated in layout of work shall be verified by the Contractor.  Discrepancies between Drawings, 
Specifications, and existing conditions shall be referred to the Project Representative for adjustment 
before work is performed.  The Project Representative may set location and grade stakes prior to 
construction; however, it is ultimately the responsibility of the Contractor to check and verify all 
construction staking for the project. 
 
Existing survey control (horizontal and vertical) has been set for use in the design and ultimately the 
construction of these improvements.  A listing of the coordinates and vertical elevation for each of these 
control points may be included in the project drawings. 
 
The Contractor will be responsible for preserving and protecting the survey control until proper 
referencing by the Contractor has been completed.  Any survey control obliterated, removed, or otherwise 
lost during construction will be replaced at the Contractor’s expense. 
 
Contractor shall be aware of property pins and survey monuments.  Damage to these pins will require 
replacement of such by a registered land surveyor at no cost to the owner. 
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The Contractor shall provide construction staking from the Contractor’s layouts and the control points.  
Contractor’s construction staking includes at a minimum: 
 

1. Stakes located at critical points as determined by the Project Representative. 
  
Original field notes, computations and other records take by the Contractor for the purpose of quantity and 
progress surveys shall be furnished promptly to the Project Representative and shall be used to the extent 
necessary in determining the proper amount of payment due to the Contractor. 
 

14. MATERIAL SOURCES AND CONSTRUCTION WATER 
 
The Contractor shall be responsible for locating all necessary material sources, including aggregates, earthen 
borrow and water necessary to complete the work.  The Contractor shall be responsible for meeting all 
transportation and environmental regulations as well as paying any royalties.  The Contractor shall provide 
the Project Representative with written approvals of landowners from whom materials are to be obtained, 
prior to approval. 
 
The Contractor may use materials from any source, providing the materials have been tested through 
representative samples and will meet the Specifications. 
 

15. MATERIALS SALVAGE AND DISPOSAL 
 
Notify the Owner for any material salvaged from the project site not identified in the Contract Documents.  
The Owner reserves the right to maintain salvaged material at the project site, compensate the Contractor for 
relocation of salvaged material, or agreed compensation to Owner for material salvaged by the Contractor. 
The old bridge shall be removed and disposed of entirely by the contractor.  
 
Haul and waste all waste material to a legal site and obey all state, county, and local disposal restrictions and 
regulations.   
 

16. STORED MATERIALS 
 
Contractor shall use an approved storage area for materials.  Materials and/or equipment purchased by the 
Contractor may be compensated on a monthly basis.  For compensation, provide the Project Representative 
invoices for said materials, shop drawings and/or submittals for approval, and applicable insurance coverage, 
see General Conditions, Article 9. 
 

17. STAGING AND STOCKPILING AREA 
 
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by the Owner. 
Contract Documents may show approved staging and stockpiling locations.  Notify Owner within 24 hours 
for approval of staging and stockpiling sites not shown on the Contract Drawings. 
 

18. SECURITY 
 
The Contractor shall provide all security measures necessary to assure the protection of equipment, materials 
in storage, completed work, and the project in general. 
 
 

19. CLEANUP 
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Cleanup for each item of work shall be fully completed and accepted before the item is considered final.  
If the Contractor fails to perform cleanup within a timely manner the Owner reserves the right to withhold 
final payment. 
 
Review these Contract Documents for additional Final Cleanup specifications for specific measures, 
associated with Contractor responsibilities and final payment. 
 

20. ACCESS DURING CONSTRUCTION 
 
Provide access to all public and private roadways and approaches within the project throughout the 
construction period. Coordinate with Park’s Manager for any access issues.  
 

21. CONSTRUCTION TRAFFIC CONTROL 
 
The Contractor is responsible for providing safe construction and work zones within the project limits by 
implementing the rules, regulations, and practices of the Manual on Uniform Traffic Control Devices, current 
edition. 
 

22. SANITARY FACILITIES 
 
Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and maintain in a sanitary 
condition.  Contractor may use Campground sanitary facility for workers with Park’s permission. 
 

23. CONTRACT CLOSEOUT 
 
The Contractor’s Superintendent shall maintain at the project site, a “Record Set of Drawings” showing field 
changes, as-built elevations, unusual conditions encountered during construction, and such other data as 
required to provide the Owner with an accurate “as constructed” set of record drawings.  The Contractor shall 
furnish the “Record Set” to the Project Representative following the Final Inspection of the Project. 
 
The Contractor’s final payment will not be processed until the “Record Set” of drawings are received and 
approved by the Project Representative. 
 

24. MEASUREMENT AND PAYMENT 
 
Review these Contract Documents for additional Measurement and Payment specifications for 
definitions.  Quantities are listed on the Bid Proposal for Payment Items.  Additional material quantities, 
volumes, and measurements may be shown on the Contract Document drawings and/or specifications. 
 
Unit Price quantities and measurements shown on the Bid Proposal are for bidding and contract purpose 
only.  Quantities and measurements supplied, completed for the project, and verified by the Project 
Representative shall determine payment.  Each unit price will be deemed to include an amount considered 
by the Contractor to be adequate to cover Contractor’s overhead and profit for each bid item. 
 
The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if the quantity of 
any item of Unit Price Work performed by the Contractor differs materially and/or significantly (increase 
or decrease by 50%) from the estimated quantity indicated on the Bid Proposal.  
 
Lump sum bid item quantities will not be measured.  Payment for the lump sum bid proposal items will 
be paid in full amount listed on the Bid Proposal when accepted by the Project Representative, unless 
specified otherwise. 
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Basis of Payment: 
 
Base Bid 
 
Item 1:  Mobilization, Insurance and Bonding 
 

• General:  This bid item shall include the costs associated with mobilizing to the project 
site , insurance , bonding, permitting, and submittals. 

• Work Included:   
  
~ All labor, tools ,equipment, and incidentals needed to complete this work as specified; 
~ transport and set up all equipment, materials, and other items needed to complete this    
project. 
~ All permits, coordination and compliance inspections required for work: 
~ Prepare and provide submittals, construction schedule, and all other paper work 
required by the contract documents prior to construction startup. 

• Measurement:  
 
~ Measurement shall be in one lump sum bid item. 

• Payment: 
 
~Payment shall be by the price bid for the lump sum bid item listed in the proposal. 
 

Item 2:  Site demolition :  Frenchtown State Park Entry Station  
 

• General:  This bid item shall include the costs associated with preparing the project site 
for the new entry station.  

• Work Included:   
  
~ Removal of existing entry station by demolition or other means approved by the owner. 
~ Removal of any existing bollards to complete the item.  Bollards may be salvaged and  
   used with the new entry station at the contractor’s discretion. 
~ Coordination and disconnection of the existing power supply to the new structure. 
~ All asphalt and concrete saw cutting and removal for the new base.    
~ Leveling area for placement of the new structure. 
~ Transportation of solid waste material and fee to approved county landfill. 
 

• Measurement:  
 
~ Measurement shall be in one lump sum bid item. 

• Payment: 
 
~Payment shall be by the price bid for the lump sum bid item listed in the proposal. 
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Item 3:  Frenchtown State Park Entry Station 
 

• General:  This bid item shall include the costs associated with providing and installing 
one 10’x14’ entry  station.   

• Work Included:   
  
~Construction, Delivery, and Installation of the structure. 
~ Coordination and connection of the existing power supply to the new structure. 
~ Prepare and provide submittals, construction schedule, and all other paper work   
required by the contract documents prior to construction startup. 

 ~ Fully finished interior including insulated walls sheet rock finish wall and ceiling. 
 ~ Wood or laminate flooring 
 ~ Fully wired for all inside and outside lighting, Internet, and security cameras. 
 ~  Metal roofing 
 ~ Fiber Cement siding 
 ~ Indoor and outdoor lighting fixtures 

~ 3- 36”x 60” drive through style double pane vinyl windows for each building.   
• Measurement:  

 
~ Measurement shall be in one lump sum bid item. 

• Payment: 
 
~Payment shall be by the price bid for the lump sum bid item listed in the proposal. 
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