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PROJECT: BANNACK STATE PARK VISITOR’S CENTER SEPTIC SYSTEM REPLACEMENT 

REGION:  3 

LOCATION:  BANNACK, MT   

FWP #: 7196148           Project Manager:  Randi Rognlie 

ARCHITECT/ENGINEER: Casne and Associates 

P O Box 1123 

Helena, MT  59624 

BID OPENING DATE: March 30, 2023 

CONTRACTOR: Bjorn Johnson   Construction 
PO Box 16780 

Missoula, MT  59808 

Silvertip Sprinklers & 
Landscaping Inc. 
1 Bitterroot Ln. 
Montana City MT  59634 

Strods Contracting LLC 
P O Box 2180 

Kalispell, MT  59903 

R. E. Miller & Sons 
15 Ranshorn  

Dillon, MT  59725 

Registration #: 156562 248040 270025 13025 

Bid Security: 10% Bid Bond 10% Bid Bond 10% Bid Bond 10% Bid Bond 
Addenda 

Acknowledged: 
1,2,and 3 1,2 and 3 1,2, and 3 1 and 2, 

BASE BID: $45,869.00 $57,479.10 $50,803.88 $46,846.37 

Additive 

ALTERNATE1: 

$34,029.00 $39,120.75 $28,881.58 $29,060.17 

$75,906.54 

Fax Modification 
And Addenda3 

-$960.00 

TOTAL: 
$79,898.00 $96,599.85 $79,685.46 $74,946.54 
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PROJECT: BANNACK STATE PARK VISITOR’S CENTER SEPTIC SYSTEM REPLACEMENT 

REGION:  3 

LOCATION:  BANNACK, MT  

FWP #: 7196148           Project Manager:  Randi Rognlie 

ARCHITECT/ENGINEER: Casne and Associates 

P O Box 1123 

Helena, MT  59624 

BID OPENING DATE: March 30, 2023 

CONTRACTOR: Vanguard LLC 

1059 E 2700 North 
Monteview, ID 83435 

Antila Construction & 

Execavation, Inc. 
P O Box 42 

Elliston, MT  59728 

MJD Contracting LLC 

12 Ponderosa Road  
Clancy, MT  59634 

Registration #: 256540 150701 248582 

Bid Security: 10% Bid Bond Cashier’s Check 10% Bid Bond 
Addenda 

Acknowledged: 
1, 2 & 3 1, 2, & 3 1, 2 & 3 

BASE BID: $98,150.00 $49,995.00 $42,150.00 

Additive 
ALTERNATE1: 

$37,650.00 $17,480.00 $20,582.00 

Fax Modification 

TOTAL: 
$135,800.00 $67,475.00 $62,732.00 


